COUNTY OF MARIN - DEPARTMENT OF PUBLIC WORKS
SUMMARY OF PROPOSALS OPENED

COUNTY OF MARIN - DEPARTMENT OF PUBLIC WORKS
SUMMARY OF PROPOSALS OPENED

For Construction of: Project Nos.: AAC-2BP For Construction of: Project Nos.:
Atherton Avenue Bikeway and Resurfac  7/7/2005 2:00 PM 404 Plan No.: 2004-07 Atherton Avenue Bikeway and Resurfacing Project  7/7/2005 2:00 PM 404 Plan No.:
Date Time Room No. Date Time Room No.
Bidder 1 Bidder 2 Bidder 3 Bidder 4 Bidder 5 Average All Bids Unit
ITEM ESTIMATED XX XX XX XX xx|Costs on This Project
No. DESCRIPTIO QuANTITY Unit Bid Amount Unit Bid Amount Unit Bid Amount Unit Bid Amount Unit Bid Amount Units \Avg Amount
Base Bid
1 Signs & Traffic LS 1| $101,010.00 | $101,010.00 $57,800.00 $57,800.00 | $50,000.00 $50,000.00 $12,000.00 $12,000.00 | $50,000.00 $50,000.00 LS $54,162.00
2 Clearing & Grut LS 1| $6,330.00 $6,330.00 $39,000.00 $39,000.00 | $35,000.00 $35,000.00 $27,389.00 $27,389.00 | $94,421.00 $94,421.00 LS $40,428.00
3 Reset Wood Pc EA 9 $245.00 $2,205.00 $300.00 $2,700.00 $250.00 $2,250.00 $450.00 $4,050.00 $335.00 $3,015.00 EA $316.00
4 Reset Steel Fra EA 1 $295.00 $295.00 $500.00 $500.00 $250.00 $250.00 $450.00 $450.00 $335.00 $335.00 EA $366.00
5 Earthwork
a. Roadway Ex CY 900 $62.00 $55,800.00 $88.00 $79,200.00 $35.00 $31,500.00 $98.00 $88,200.00 $60.00 $54,000.00 CcY $68.60
Widening cYy 820 $85.00 $69,700.00 $67.00 $54,940.00 $88.00 $72,160.00 $95.00 $77,900.00 $80.00 $65,600.00 CcY $83.00
(0.60" thick,
Embankment CY 100 $26.00 $2,600.00 $53.00 $5,300.00 $75.00 $7,500.00 $36.00 $3,600.00 $100.00 $10,000.00 CcY $58.00
(Select Native,
d. Shoulder BacCY 170 $141.50 $24,055.00 $134.00 $22,780.00 $85.00 $14,450.00 $100.00 $17,000.00 $60.00 $10,200.00 (3% $104.10
e. Ditch Excava LF 1,650 $5.00 $8,250.00 $8.25 $13,612.50 $8.00 $13,200.00 $8.00 $13,200.00 $10.00 $16,500.00 LF $7.85
6 Erosion Control LS 1| $4,730.00 $4,730.00 $6,500.00 $6,500.00 [ $15,000.00 $15,000.00 $5,000.00 $5,000.00 [ $5,000.00 $5,000.00 LS $7,246.00
7 Type "A" Headv EA 2| $11,285.00 $22,570.00 $6,900.00 $13,800.00 $9,500.00 $19,000.00 $11,500.00 $23,000.00 [ $4,000.00 $8,000.00 EA $8,637.00
8 Type "A" Headv EA 3| $5,760.00 $17,280.00 $4,500.00 $13,500.00 $6,500.00 $19,500.00 $7,400.00 $22,200.00 | $1,500.00 $4,500.00 EA $5,132.00
9 Drop Inlet/Turni EA 2| $5,325.00 $10,650.00 $1,650.00 $3,300.00 $5,000.00 $10,000.00 $5,700.00 $11,400.00 [ $3,000.00 $6,000.00 EA $4,135.00
10 Concrete Collar EA 3 $332.00 $996.00 $50.00 $150.00 $750.00 $2,250.00 $500.00 $1,500.00 $550.00 $1,650.00 EA $436.40
11 Abandon (E) Dr CY 15 $275.00 $4,125.00 $325.00 $4,875.00 $150.00 $2,250.00 $300.00 $4,500.00 $380.00 $5,700.00 CcY $286.00
12 10" PVC LF 20 $244.00 $4,880.00 $66.00 $1,320.00 $105.00 $2,100.00 $250.00 $5,000.00 $138.00 $2,760.00 LF $160.60
13 18" HDPE LF 25 $253.00 $6,325.00 $112.00 $2,800.00 $110.00 $2,750.00 $300.00 $7,500.00 $164.00 $4,100.00 LF $187.80
14 24" HDPE LF 28 $264.00 $7,392.00 $120.00 $3,360.00 $165.00 $4,620.00 $200.00 $5,600.00 $164.00 $4,592.00 LF $182.60
15 27" HDPE LF 30 $265.00 $7,950.00 $131.00 $3,930.00 $175.00 $5,250.00 $145.00 $4,350.00 $180.00 $5,400.00 LF $179.20
16 15" RCP LF 32 $248.00 $7,936.00 $101.50 $3,248.00 $125.00 $4,000.00 $135.00 $4,320.00 $170.00 $5,440.00 LF $155.90
17 21"RCP LF 4 $388.00 $1,552.00 $260.00 $1,040.00 $250.00 $1,000.00 $280.00 $1,120.00 $188.00 $752.00 LF $273.20
18 24" RCP LF 55 $270.00 $14,850.00 $193.00 $10,615.00 $175.00 $9,625.00 $245.00 $13,475.00 $177.00 $9,735.00 LF $212.00
19 27" RCP LF 31 $273.00 $8,463.00 $168.50 $5,223.50 $250.00 $7,750.00 $170.00 $5,270.00 $188.00 $5,828.00 LF $209.90
20 HE-29" X 45" R LF 130 $363.00 $47,190.00 $345.00 $44,850.00 $250.00 $32,500.00 $335.00 $43,550.00 $270.00 $35,100.00 LF $312.60
21 Asphalt Concre TON 720 $100.00 $72,000.00 $163.00 | $117,360.00 $150.00 $108,000.00 $150.00 $108,000.00 $180.00 $129,600.00 TON $148.60
22 Asphalt Concre TON 850 $64.00 $54,400.00 $83.00 $70,550.00 $95.00 $80,750.00 $95.00 $80,750.00 $83.00 $70,550.00 TON $84.00
23 Rubberized Asf LS 1| $4,300.00 $4,300.00 $4,300.00 $4,300.00 | $7,500.00 $7,500.00 $5,200.00 $5,200.00 | $4,300.00 $4,300.00 LS $5,120.00
24 Asphalt Concre LS 1| $4,755.00 $4,755.00 $5,100.00 $5,100.00 | $10,000.00 $10,000.00 $1.00 $1.00 | $3,800.00 $3,800.00 LS $4,731.20
25 Asphalt Concre TON 2,800 $60.00 = $168,000.00 $65.00 | $182,000.00 $69.00 $193,200.00 $70.00 $196,000.00 $72.00 $201,600.00 TON $67.20
26 Asphalt Concre TON 55 $340.00 $18,700.00 $122.00 $6,710.00 $110.00 $6,050.00 $165.00 $9,075.00 $230.00 $12,650.00 TON $193.40
27 Wedge/Conforn LF 850 $6.00 $5,100.00 $7.00 $5,950.00 $12.00 $10,200.00 $4.00 $3,400.00 $15.00 $12,750.00 LF $8.80
28 AC Dike/Berm LF 230 $16.00 $3,680.00 $15.00 $3,450.00 $15.00 $3,450.00 $25.00 $5,750.00 $10.00 $2,300.00 LF $16.20
29 Rock Slope Pra CY 35 $200.00 $7,000.00 $258.00 $9,030.00 $200.00 $7,000.00 $200.00 $7,000.00 $280.00 $9,800.00 CcY $227.60
30 Adjust Sewer NV EA 5 $400.00 $2,000.00 $390.00 $1,950.00 $650.00 $3,250.00 $400.00 $2,000.00 $305.00 $1,525.00 EA $429.00




31
32
33
34

36
37
38
39
40

42
43
44
45
46

48

Adjust Storm DI EA
Adjust PG&E G EA
Adjust Clean-ot EA
Adjust Monume EA
Construct (N) S EA
Adjust Water Vi EA
Adjust Waterme EA
Thermoplastic 1LF
Thermoplastic 1LF
Thermoplastic 1LF
Thermoplastic 1LF
Thermoplastic 1LF
Thermoplastic 1LF
Thermoplastic F SF
Pavement Mark EA
Install (N) and FLS
Markers, Deline EA
Pavement Mark EA

Bid Alternative 'A'

a.

Rubberized Asf TON

I T NN

4,700

Total Base Bid

2,660

Total Bid Alternative 'A’

Opened by: N Date:
Recorded by: Date:

07/07/05
07/07/05

$400.00 $1,600.00 $390.00 $1,560.00 $650.00 $2,600.00 $400.00 $1,600.00 $305.00 $1,220.00 EA $429.00
$310.00 $1,240.00 $195.00 $780.00 $350.00 $1,400.00 $400.00 $1,600.00 $285.00 $1,140.00 EA $308.00
$253.00 $253.00 $195.00 $195.00 $500.00 $500.00 $400.00 $400.00 $270.00 $270.00 EA $323.60
$310.00 $1,240.00 $195.00 $780.00 $650.00 $2,600.00 $400.00 $1,600.00 $285.00 $1,140.00 EA $368.00
$410.00 $410.00 $575.00 $575.00 $850.00 $850.00 $1,000.00 $1,000.00 $325.00 $325.00 EA $632.00
$253.00 $3,542.00 $195.00 $2,730.00 $175.00 $2,450.00 $400.00 $5,600.00 $280.00 $3,920.00 EA $260.60
$253.00 $253.00 $195.00 $195.00 $100.00 $100.00 $238.00 $238.00 $275.00 $275.00 EA $212.20
$0.98 $4,606.00 $0.98 $4,606.00 $1.75 $8,225.00 $0.98 $4,606.00 $0.98 $4,606.00 LF $1.13
$0.52 $39.00 $0.52 $39.00 $2.00 $150.00 $0.52 $39.00 $0.52 $39.00 LF $0.82
$1.64 $1,148.00 $1.64 $1,148.00 $2.00 $1,400.00 $1.64 $1,148.00 $1.64 $1,148.00 LF $1.71
$2.00 $680.00 $2.00 $680.00 $2.25 $765.00 $2.00 $680.00 $2.00 $680.00 LF $2.05
$0.79 $7,821.00 $0.79 $7,821.00 $1.40 $13,860.00 $0.79 $7,821.00 $0.79 $7,821.00 LF $0.91
$0.79 $537.20 $0.79 $537.20 $0.75 $510.00 $0.80 $544.00 $0.79 $537.20 LF $0.78
$3.20 $3,840.00 $3.20 $3,840.00 $4.50 $5,400.00 $3.20 $3,840.00 $3.20 $3,840.00 SF $3.46
$25.00 $125.00 $25.00 $125.00 $10.00 $50.00 $25.00 $125.00 $25.00 $125.00 EA $22.00
$4,155.00 $4,155.00 $4,155.00 $4,155.00 $4,000.00 $4,000.00 $4,155.00 $4,155.00 | $4,155.00 $4,155.00 LS $4,124.00
$75.00 $375.00 $75.00 $375.00 $150.00 $750.00 $75.00 $375.00 $75.00 $375.00 EA $90.00
$25.00 $200.00 $25.00 $200.00 $10.00 $80.00 $25.00 $200.00 $25.00 $200.00 EA $22.00
$809,133.20 $831,085.20 $838,995.00 $854,321.00 $889,319.20 $141,168.02 |

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00
$92.00 | $244,720.00 $129.50 | $344,470.00 $115.00 $305,900.00 $140.00 | $372,400.00 $114.00 $303,240.00 $0.00 $0.00
$244,720.00 $344,470.00 $305,900.00 $372,400.00 $303,240.00 $0.00

Extensions by: Felix Meneau Date: 07/07/05 8/21/2000

Checked by: Marl Madayag Date: 07/07/05 8/21/2000

Note: xx Contractor meets all Requirements for bid.



